

Funks Autobody

2 Industrial rd, Steinbach, MB R5G 1W7

Damage Assessed By: Myles Chaput

INSURED IS RESPONSIBLE FOR PAYING _____% OF G.S.T.
INSURED IS RESPONSIBLE FOR PAYING PST PARTS Y / N LABOUR Y / N

** WHEN THE BETTERMENT TOTAL IS LESS THAN \$50.00 INC. TAXES THE
CUSTOMER IS NOT RESPONSIBLE TO PAY.

** WHEN THE BETTERMENT TOTAL IS \$50.00 OR GREATER INC. TAXES THE
CUSTOMER IS RESPONSIBLE FOR THE FULL BETTERMENT AMOUNT.

Deductible: UNKNOWN

Mitchell Service: 915751

Description: 2000 Toyota 4Runner Limited

Body Style: 4D Ut 105" WB

Drive Train: 3.4L Inj 6 Cyl 4WD

Mileage: 1

OEM/ALT: A

Search Code: ALT1

Options: POWER DRIVER SEAT, POWER LOCK, POWER WINDOW, REAR WINDOW DEFOGGER
CRUISE CONTROL, TILT STEERING COLUMN, POWER PASSENGER SEAT, ANTI-LOCK BRAKE SYS.
ALUM/ALLOY WHEELS, LEATHER STEERING WHEEL, V6 ENGINE, 4WD OR AWD, TINTED GLASS
AUTO AIR CONDITION, ANTI-THEFT SYSTEM, AUTOMATIC HEADLIGHTS
DAYTIME RUNNING LIGHTS, TONNEAU COVER, AM/FM STEREO CASSETTE/CD
COLOR-KEYED RUNNING BOARDS, FRONT BUCKET SEATS
FRONT SEATS WITH POWER LUMBAR SUPPORT, KEYLESS ENTRY SYSTEM, POWER ANTENNA
POWER HEATED EXTERIOR MIRRORS, REAR WINDOW DIVERSITY ANTENNA, REAR WINDOW WIPER
SKID PLATES

Line Item	Entry Number	Labor Type	Operation	Line Item Description	Part Type/ Part Number	Dollar Amount	Labor Units
1	502451	BDY	REMOVE/INSTALL	Frt Bumper Assy			1.0 #
2	500044	REF	REFINISH	R Filler Panel			C 0.5
3	500045	REF	REFINISH	L Filler Panel			C 0.5
4	500046	BDY	REMOVE/INSTALL	Grille Assy			0.3
5	500098	BDY	REMOVE/INSTALL	R Park/Clearance Lamp			0.2 #
6	500099	BDY	REMOVE/INSTALL	L Park/Clearance Lamp			0.2 #
7	500110	REF	REFINISH	Hood Outside			C 2.6
8	500265	REF	REFINISH	R Fender Outside			C 1.8
9	500266	REF	REFINISH	L Fender Outside			C 1.8
10	500288	BDY	REMOVE/INSTALL	Fender Antenna Hole Cover	Existing		0.2*
11	503792	REF	REFINISH	R Rear Upr Wheel Opening Flare			C 1.0
12	503793	REF	REFINISH	L Rear Upr Wheel Opening Flare			C 1.0
13	503799	REF	REFINISH	R Lwr Wheel Opening Flare			C 0.4
14	503800	REF	REFINISH	L Lwr Wheel Opening Flare			C 0.4
15	500322	BDY	REMOVE/INSTALL	R Fender Wheel Opening Mldg			0.2
16	500323	BDY	REMOVE/INSTALL	L Fender Wheel Opening Mldg			0.2

ESTIMATE RECALL NUMBER: 10/14/2011 12:05:36 2353

Mitchell Data Version: OEM: SEP_11_V

Date: 14/10/2011 12:06 PM
Estimate ID: 2353
Estimate Version: 0
Preliminary
Profile ID: ACC_S_2011

17	500324	BDY	REMOVE/INSTALL	R Wheel Opening Flare			0.4	#
18	500325	BDY	REMOVE/INSTALL	L Wheel Opening Flare			0.4	#
19	500326	BDY	REMOVE/INSTALL	R Fender Mudguard			0.2	
20	500327	BDY	REMOVE/INSTALL	L Fender Mudguard			0.2	
21	502536	GLS	REMOVE/REPLACE	W/Shield Glass	FW02011BBN	322.45	3.5	#
22				Line Discount %10.00		32.25-		
23	900500	GLS *	REMOVE/REPLACE	URETHANE KITS 4@32.00	New	128.00 *	0.0*	
24	501166	BDY	REMOVE/INSTALL	R W/Shield Washer Nozzle	Existing		0.2	#r
25	501167	BDY	REMOVE/INSTALL	L W/Shield Washer Nozzle	Existing		0.2	#r
26	503794	REF	REFINISH	R Rocker Moulding			C	1.0
27	503795	REF	REFINISH	L Rocker Moulding			C	1.0
28	504212	BDY	REMOVE/INSTALL	R Rocker Moulding	Existing		0.4	r
29	504213	BDY	REMOVE/INSTALL	L Rocker Moulding	Existing		0.4	r
30	501568	REF	REFINISH	R Frt Door Outside			C	2.0
31	501569	REF	REFINISH	L Frt Door Outside			C	2.0
32	504684	REF	REFINISH	R Frt Door Mirror			C	0.7
33	504685	REF	REFINISH	L Frt Door Mirror			C	0.7
34	504686	REF	REFINISH	R Frt Door Moulding			C	1.0
35	504687	REF	REFINISH	L Frt Door Moulding			C	1.0
36	504777	BDY	REMOVE/INSTALL	R Frt Otr Belt Moulding			0.2	
37	504778	BDY	REMOVE/INSTALL	L Frt Otr Belt Moulding			0.2	
38	501594	BDY	REMOVE/INSTALL	R Frt Door Power Mirror			0.3	#
39	501595	BDY	REMOVE/INSTALL	L Frt Door Power Mirror			0.3	#
40	501600	BDY	REMOVE/INSTALL	R Frt Door Moulding			0.5	
41	501601	BDY	REMOVE/INSTALL	L Frt Door Moulding			0.5	
42	501687	REF	REFINISH	R Frt Handle			C	0.4
43	501688	REF	REFINISH	L Frt Handle			C	0.4
44	501689	BDY	REMOVE/INSTALL	R Frt Door Handle			0.7	#
45	501690	BDY	REMOVE/INSTALL	L Frt Door Handle			0.7	#
46	504781	BDY	REMOVE/INSTALL	R Frt Door Glass Run			0.2	#
47	AUTO	BDY	REMOVE/INSTALL	R Frt Door Trim Panel			INC	
48	504782	BDY	REMOVE/INSTALL	L Frt Door Glass Run			0.2	#
49	AUTO	BDY	REMOVE/INSTALL	L Frt Door Trim Panel			INC	
50	501777	REF	REFINISH	R Rear Door Outside			C	1.8
51	501778	REF	REFINISH	L Rear Door Outside			C	1.8
52	501803	REF	REFINISH	R Rear Door Moulding			C	1.0
53	501804	REF	REFINISH	L Rear Door Moulding			C	1.0
54	504775	REF	REFINISH	R Rear Wheel Opening Flare			C	0.6
55	504776	REF	REFINISH	L Rear Wheel Opening Flare			C	0.6
56	504783	BDY	REMOVE/INSTALL	R Rear Otr Belt Moulding			0.2	
57	504784	BDY	REMOVE/INSTALL	L Rear Otr Belt Moulding			0.2	
58	501805	BDY	REMOVE/INSTALL	R Rear Door Moulding			0.5	
59	501806	BDY	REMOVE/INSTALL	L Rear Door Moulding			0.5	
60	501863	REF	REFINISH	R Rear Handle			C	0.4
61	501864	REF	REFINISH	L Rear Handle			C	0.4
62	501865	BDY	REMOVE/INSTALL	R Rear Door Handle			0.7	#
63	501866	BDY	REMOVE/INSTALL	L Rear Door Handle			0.7	#
64	504787	BDY	REMOVE/INSTALL	R Rear Door Glass Run			0.2	#
65	AUTO	BDY	REMOVE/INSTALL	R Rear Door Trim Panel			INC	
66	504788	BDY	REMOVE/INSTALL	L Rear Door Glass Run			0.2	#
67	AUTO	BDY	REMOVE/INSTALL	L Rear Door Trim Panel			INC	
68	501967	GLS	REMOVE/INSTALL	R Rear Door Stationary Vent Glass	Existing		0.5	#r
69	501968	GLS	REMOVE/INSTALL	L Rear Door Stationary Vent Glass	Existing		0.5	#r
70	501975	REF	REFINISH	Roof Panel Outside			C	3.4
71	501976	REF	REFINISH	Roof Edge			C	1.2
72	504453	BDY	REMOVE/INSTALL	Luggage Rack Assembly	Existing		1.0*	
73	502064	REF	REFINISH	R Quarter Panel Outside			C	1.9
74	502065	REF	REFINISH	L Quarter Panel Outside			C	1.9
75	502066	REF	REFINISH	R Add For Pillar			C	0.5

ESTIMATE RECALL NUMBER: 10/14/2011 12:05:36 2353

Mitchell Data Version: OEM: SEP_11_V

Copyright (C) 1994 - 2011 Mitchell International
All Rights Reserved

Software Version: 7.0.434

Page 2 of 4

76	502067	REF	REFINISH	L Add For Pillar		C	0.5
77	502070	REF	REFINISH	L Fuel Door		INC	#
78	504561	BDY	REMOVE/INSTALL	R Quarter Mudguard			0.2
79	504562	BDY	REMOVE/INSTALL	L Quarter Mudguard			0.2
80	503342	BDY	REMOVE/INSTALL	L Quarter Trim Panel	Existing	INC	#r
81	500591	GLS	REMOVE/INSTALL	R Quarter Glass			2.2 #
82	501085	GLS	REMOVE/INSTALL	L Quarter Glass			2.2 #
83	502198	REF	REFINISH	Rear Gate Outside		C	1.9
84	502201	BDY	REMOVE/INSTALL	Otr Rear Gate Trim Panel			0.7 #
85	502260	BDY	REMOVE/INSTALL	Upr Rear Gate Glass Run	Existing		0.4 r
86	502265	BDY	REMOVE/INSTALL	Rear Gate Glass Weatherstrip	Existing		0.2*
87	502273	BDY	REMOVE/INSTALL	Rear Gate Wiper Arm	Existing		0.2 #r
88	502279	BDY	REMOVE/INSTALL	Rear Gate Spray Nozzle	Existing		0.2*
89	502388	BDY	REMOVE/INSTALL	R Rear Combination Lamp			0.3
90	502389	BDY	REMOVE/INSTALL	L Rear Combination Lamp			0.3
91	502685	BDY	REMOVE/INSTALL	License Lamp			0.2 #
92	502686	BDY	REMOVE/INSTALL	Stop Lamp			0.2 #
93	502409	BDY	REMOVE/INSTALL	Rear Bumper Assy			1.0
94	AUTO	REF	ADD'L OPR	Three Stage			16.4
95	AUTO		ADD'L COST	Paint/Materials		2,042.40	*
96	AUTO		ADD'L COST	Shop Materials		169.20	*
97	AUTO		ADD'L COST	Hazardous Waste Disposal		4.97	*

*** - Judgment Item**

- Labor Note Applies

C - Included in Three Stage Calc

r - CEG R&R Time Used For This Labor Operation

Estimate Totals

					Add'l																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																			
--	--	--	--	--	-------	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Date: 14/10/2011 12:06 PM
Estimate ID: 2353
Estimate Version: 0
Preliminary
Profile ID: ACC_S_2011

I.	Total Labor:	5,794.95
II.	Total Replacement Parts:	468.38
III.	Total Additional Costs:	2,482.56
	Gross Total:	8,745.89
	Total GST:	390.44
IV.	Total Adjustments:	0.00
	Net Total:	8,745.89

This is a preliminary estimate.

Additional changes to the estimate may be required for the actual repair.